

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: October 17, 2017
Date of Addendum: September 20, 2017

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
501	29-0612-100	WETLAND MITIGATION	DES MOINES	NHSN-061-2(100)—2R-29	17OCT501A01

Make the following changes to the PLAN:

Replace SHEET C.3 with attached SHEET C.3.

Note: Added Tab ROW-101 - Right of Way Acquisition.

232-10
04-18-17

EMERALD ASH BORER

Any living, dead, cut or fallen material of the ash (Fraxinus spp.) including trees, nursery stock, logs, firewood, stumps, roots, branches, and composted or uncomposted ash chips can be freely moved within the yellow areas of the most recent Federal EAB Quarantine & Authorized Transit.

https://www.aphis.usda.gov/plant_health/plant_pest_info/emerald_ash_b/downloads/eab_quarantine_map.pdf.

Obtain appropriate Compliance Agreements from USDA APHIS PPQ prior to moving any of the above listed ash articles to areas outside the yellow zone on the map.

For questions, concerns, and general assistance, contact:

USDA APHIS PPQ, Iowa office, 515-414-3295

Or

Iowa Department of Agriculture & Land Stewardship
515-725-1470
Entomology@IowaAgriculture.gov

281-1
10-18-16

SECTION 404 PERMIT AND CONDITIONS

Construct this project according to the requirements of U.S. Army Corps of Engineers _Individual, Permit No. 2016-1369. A copy of this permit is available from the Iowa DOT website (<http://www.envpermits.iowadot.gov/>). The U.S. Army Corps of Engineers reserves the right to visit the site without prior notice.

ROW-101
9/13/2017

Right of Way Acquisition

The acquisition or right of occupancy and use of a few remaining parcels is not complete. These parcels are pending possession. Possession and physical occupancy is expected by 12/1/2017. If existing row crop impedes the contractor’s operation, the contractor shall not start operations until existing row crop is harvested.